



GOVERNMENT
OF KHYBER
PAKHTUNKHWA

KHYBER PAKHTUNKHWA
**INTEGRATED TOURISM
DEVELOPMENT PROJECT (KITE)**
PROJECT MANAGEMENT UNIT (DoT)

Department of Tourism, Culture, Sports, Archaeology, Museums & Youth Affairs

F. No. PD (KITE)/DoT/Procurement/ 8422

Dated Peshawar the April 7, 2021

Addendum "Request for Proposal (RFP)"

**Project Management Unit (PMU) for Khyber Pakhtunkhwa Integrated Tourism
Development Project (KITE)**

RFP No 02.

**"FOR HIRING OF CONSULTING SERVICES FOR
LANDFILL FEASIBILITY STUDY, PRELIMINARY
DESIGN AND PREPARATION OF DESIGN - BUILD
BIDDING DOCUMENTS FOR THE DEVELOPMENT
OF A SANITARY LANDFILL IN GALIYAT, KUMRAT,
CHITRAL, KALAM AND KAGHAN"**

Dated: April 7, 2021

This Addendum forms part of the Request for Proposals No.02 issued by Khyber Pakhtunkhwa Integrated Tourism Development Project (KITE) for the "**FOR HIRING OF CONSULTING SERVICES FOR LANDFILL FEASIBILITY STUDY, PRELIMINARY DESIGN AND PREPARATION OF DESIGN - BUILD BIDDING DOCUMENTS FOR THE DEVELOPMENT OF A SANITARY LANDFILL IN GALIYAT, KUMRAT, CHITRAL, KALAM AND KAGHAN**" and modifies/clarifies the original "RFP."

The following clarifications/additions/rectifications are applicable to the RFP referenced above.

Reference No	Clarifications/Additions/Rectifications
Data Sheet ITC 12.1:	Proposals must remain valid for 120 days after the proposal submission deadline. (i.e., April 26, 2021).
Data Sheet ITC 12.1:	Clarifications may be requested no later than (07) (April 15,2021)
Data Sheet ITC 17.7 and 17.9	The Proposals must be submitted no later than: Date: April 26, 2021 Time: 1100 Hours (PST)
Data Sheet 19.1:	The opening shall take place at: "same as the Proposal



Reference No	Clarifications/Additions/Rectifications										
	submission address" Date: same as the submission deadline indicated in 17.7. Time: 1130 Hours (PST). i.e. Date: April 26, 2021 Time: 1100 Hours (PST)										
Data Sheet 21.1 (iii):	Total points for criterion (iii): (40)										
Data Sheet 26.1:	The date of the exchange rate is: April 21, 2021										
Data Sheet 28.1:	Expected date and address for contract negotiations: Date: June 01, 2021										
Data Sheet 34.2:	Expected date for the commencement of the Services: Date: June 15, 2021 at: Peshawar Pakistan										
Section- 7, TORs Sub-Section 5 Project Duration, and Schedule of Deliverables:	<p>The assignment will require approximately 220-man days over a period of Twelve (12) calendar months.</p> <table border="1"><thead><tr><th>Deliverable</th><th>Duration (in calendar week)</th></tr></thead><tbody><tr><td>Deliverable 1 Inception Report</td><td>4 weeks after contract signing date</td></tr><tr><td>Deliverable 2 Feasibility report (draft)</td><td>16 weeks following approval of Deliverable 1</td></tr><tr><td>Deliverable 3 Preliminary design report</td><td>10 weeks following approval of Deliverable 2</td></tr><tr><td>Deliverable 4 • Final Request for Bids for D/B contract • Requirements and specifications of waste management, treatment, composting and recycling equipment, and vehicles and training for the local authorities based on the deliverables 3 and 4.</td><td>13 weeks following approval of Deliverable 3</td></tr></tbody></table>	Deliverable	Duration (in calendar week)	Deliverable 1 Inception Report	4 weeks after contract signing date	Deliverable 2 Feasibility report (draft)	16 weeks following approval of Deliverable 1	Deliverable 3 Preliminary design report	10 weeks following approval of Deliverable 2	Deliverable 4 • Final Request for Bids for D/B contract • Requirements and specifications of waste management, treatment, composting and recycling equipment, and vehicles and training for the local authorities based on the deliverables 3 and 4.	13 weeks following approval of Deliverable 3
Deliverable	Duration (in calendar week)										
Deliverable 1 Inception Report	4 weeks after contract signing date										
Deliverable 2 Feasibility report (draft)	16 weeks following approval of Deliverable 1										
Deliverable 3 Preliminary design report	10 weeks following approval of Deliverable 2										
Deliverable 4 • Final Request for Bids for D/B contract • Requirements and specifications of waste management, treatment, composting and recycling equipment, and vehicles and training for the local authorities based on the deliverables 3 and 4.	13 weeks following approval of Deliverable 3										

Other terms and condition of the RFP remains the same. End of addendum. 